Bl D OPENI NG DATE
CONTRACT NUMBER

PROPCSALS | SSUED

NUMBER OF BI DDERS 4
PROGRAM ELEMENTS

STATE OF CALI FORNI A
10/ 01/ 03

06- 388204
06- TUL-99-30.1/31.0

ENG NEERS EST

Bl D TOTAL

1, 836, 050. 00

1,928, 833. 20

2,104, 497.00

2,170, 644.00

HB4AN 2,200, 000

1, 851, 000. 00 AMOUNT UNDER

Bl DDER | D

D SUMMARY

I N TULARE COUNTY I N TULARE FROM
0.6 KM SQUTH OF PROSPERI TY AVENUE
OVERCROSSI NG TO 0.4 KM NORTH OF
PROSPERI TY AVENUE OVERCROSSI NG

MODI FY | NTERCHANGE

DI SADVANTAGED BUSI NESS ENTERPRI SE - 21. 0%
FUND TOTAL

14, 950. 00

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1

10/ 02/ 03
CONTRACT CCDE 'B
73 CONTRACT | TEMS

FEDERAL Al D ACNH- P099-(448)E

TOTAL NUMBER OF WORKI NG DAYS 100
PERCENT UNDER EST 0. 81

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085

W JAXON BAKER | NC

P O BOX 994248
REDDI NG CA 96099- 4248

R J BERRY JR INC

P O BOX 468
SELMA CA 93662

LEES PAVI NG | NC

1212 N PLAZA DRI VE
VI SALI A CA 93291

831 724-1011
00000089

FAX 831 768-4021

530 241-1086
00471473

FAX 530 243-0787

559 896-1680
00433753

FAX 559 896-1682

559 651-1337
00282929

FAX 559 651-2335



06- 388204
06- TUL-99-3
10/ 01/ 03

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMAI NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PAGE 2
10/ 02/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
LI NCOLN CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

ELI JAH ELECTRI C
MODESTO CA

GERCO
AUBURN CA

K C | ENVI RONMENTAL | NC
SAN LU S OBl SPO CA

KRCEKER | NC
FRESNO CA

LANE SAFETY COVPANY
BENI CI A CA

STANDARD ENG NEERI NG
BREA CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUPER SEAL AND STRI PE
FI LLMORE CA

ASPHALT CONCRETE DI KE

FENCI NG

SI GNAL AND LI GHTI NG

FURNI SH AND | NSTALL SI GN STRUCTURE

ERCSI ON CONTRCL, LANDSCAPI NG AND | RRI GATI ON

TREE REMOVAL

TRAFFI C CONTROL ( PARTI AL)

M NOR CONCRETE

CONSTRUCTI ON AREA SI GNS AND M SCELLANEQUS SI GNS

STRI PI NG



06- 388204
06- TUL-99-3
10/ 01/ 03

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

10/ 02/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTRAL FENCE
SACRAMENTO CA

D AND G FENCE COVPANY
SELVA CA

ELI JAH ELECTRI C
MODESTO CA

GERCO CONTRACTI NG
AUBURN CA

J S BRAR COVPANY
CLOVI S CA

K C | ENVI RONMVENTAL
SAN LU S CBI SPO CA

STANDARD ENG NEERI NG
BREA CA

STATEW DE SAFETY AND SI GNS

NI POMO CA

SUPER SEAL AND STRI PE
FI LLMORE CA

METAL BEAM GUARD RAI L

FENCI NG

ELECTRI CAL

| TEMS 41 THRU 46

| TEMS 24, 31 AND 32

ERCSI ON CONTRCL

| TEMS 40 AND 55 THRU 57 ( PORTI ON)

SI GNS, BARRI CADES, MARKERS AND DELI NEATORS

STRI PI NG



06- 388204 Bl D245

06- TUL-99-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

10/ 01/ 03 10/ 02/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

D AND G FENCE
SELMA CA

FRESNO CONCRETE CONSTRUCTI ON

FRESNO CA

JOHN GORSKY CONSTRUCTI ON
VI SALI A CA

K C | ENVI RONMENTAL | NC
SAN LU S CBI SPO CA

K R C SAFETY COVPANY | NC
VI SALI A CA

K R C SAFETY COVPANY | NC
VI SALI A CA

FENCI NG

M NOR CONCRETE

STORM DRAI N PI PE AND RELATED

ERCSI ON CONTRCL

CONSTRUCT!I ON AREA SI GNS, TRAFFI C CONTROL ( PORTI ON)

M SCELLANEQUS SI GNS ( PORTI ON)

KROEKER | NC REMOVE TREES

FRESNO CA

MBI VETAL BEAM GUARD RAIL AND S| GN STRUCTURES
LI VERMORE CA

MADCO ELECTRI C | NC
SELMA CA

SUPER SEAL AND STRI PE
FI LLMORE CA

SI GNAL, LI GHTI NG AND SI GN | LLUM NATI ON

PAVEMENT MARKI NG



06- 388204
06- TUL-99-3
10/ 01/ 03

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 5

10/ 02/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

A C ELECTRI C
VI SALI A CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

CENTRAL FENCE
SACRAMENTO CA

FRESNO CONCRETE | NC
FRESNO CA

GERCO CONTRACTI NG | NC
AUBURN CA

K C | ENVI RONMENTAL | NC
SAN LU S OBl SPO CA

K R C SAFETY COVPANY
VI SALI A CA

SUPER SEAL AND STRI PE
FI LLMORE CA

ASPHALT CONCRETE DI KE

ELECTRI CAL

COLD PLANI NG AND GRI NDI NG

METAL BEAM GUARD RAI L AND FENCI NG

CONCRETE

SI GN STRUCTURES

EROSI ON CONTRCL

SI GNS AND TRAFFI C CONTRCL

STRI PI NG



06- 388204 Bl D245

06- TUL- 99- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
10/ 01/ 03 10/ 02/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 000. 00* 2, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 24, 000. 00* 24, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5. 500. 00* 5. 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
5 (S) 120120 TYPE |11 BARRI CADE EA 12 80. 00 960. 00
6 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 120 30. 00 3, 600. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 22, 000. 00* 22, 000. 00
8 150606 REMOVE FENCE ( TYPE BW M 490 4.00 1, 960. 00
9 150608 REMOVE CHAI'N LI NK FENCE M 270 11. 00 2. 970. 00
10 150711 REMOVE PAI NTED TRAFFI C STRI PE M 250 1. 00 250. 00
11 150742 REMOVE ROADSI DE S| GN EA 11 107. 00 1,177.00
12 150806 REMOVE Pl PE M 10 41. 00 410. 00
13 152320 RESET ROADSI DE SI GN EA 8 270. 00 2, 160. 00
14 152351 RELOCATE HYDRANT EA 1 2, 100. 00 2,100. 00
15 152390 RELOCATE ROADS| DE SI GN EA 2 280. 00 560. 00
16 152438 ADJUST FRAVE AND COVER TO GRADE EA 2 650. 00 1, 300. 00
17 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 2,900 1. 00 2. 900. 00
18 153246 REMOVE CONCRETE (M SCELLANEQOUS) VB 80 400. 00 32, 000. 00
19 160101 CLEAR NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5. 000. 00
20 160120 REMOVE TREE LS LUMP SUM 40, 000. 00* 40, 000. 00
21 190101 ROADWAY EXCAVATI ON VB 9, 500 35. 00 332, 500. 00
22 190103 ROADWAY EXCAVATI ON ( TYPE Y) VB 1, 200 1. 00 1, 200. 00
(AERI ALLY DEPOSI TED LEAD)
23 190110 LEAD COWPLI ANCE PLAN LS LUMP SUM 7, 300. 00* 7, 300. 00
24 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 15, 000. 00* 15, 000. 00
25 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 6 620. 00 3, 720. 00
26 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 090 4.00 4. 360. 00
27 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 4,010 . 60 2. 406. 00
28 (S) 203026 MOVE- | N/ MOVE- OUT ( EROSI ON CONTROL) EA 4 700. 00 2. 800. 00
29 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 40 70. 00 2. 800. 00
30 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 260 1. 00 260. 00
31 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 8, 500. 00* 8, 500. 00
32 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 5, 400. 00* 5. 400. 00
33 (S) 208731 200 MM CORRUGATED HI GH DENSI TY M 80 260. 00 20, 800. 00
POLYETHYLENE PI PE CONDUI T
34 (S) 208798 200 MM WELDED STEEL Pl PE CONDUI T M 7 350. 00 2, 450. 00

(6.35 MM THI CK)



06- 388204 Bl D245

06- TUL- 99- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
10/ 01/ 03 10/ 02/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 260201 CLASS 2 AGGREGATE BASE VB 1, 450 51. 00 73, 950. 00
36 390155 ASPHALT CONCRETE (TYPE A) TONN 6., 850 50. 00 342, 500. 00
37 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 200 7.00 1, 400. 00
38 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 520 5. 00 2. 600. 00
39 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 10 1. 00 10. 00
40 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 10 2, 000. 00 20, 000. 00
41 (F) 560213 FURNI SH SI GN' STRUCTURE ( LI GHTVEI GHT) KG 2,900 6. 50 18, 850. 00
42 (SF)560214 I NSTALL S| GN STRUCTURE (LI GHTVEI GHT) KG 2,900 1. 00 2. 900. 00
43 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 5, 680 6. 50 36, 920. 00
44 ( SF)560219 I NSTALL S| GN STRUCTURE ( TRUSS) KG 5. 680 .75 4. 260. 00
45 (S) 561008 760 MM CAST- | N- DRI LLED- HOLE M 10 963. 00 9. 630. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
46 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 9 1, 000. 00 9, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
47 566011 ROADSI DE SI GN - ONE POST EA 16 300. 00 4, 800. 00
48 620913 600 MM ALTERNATI VE PI PE CULVERT M 620 125. 00 77, 500. 00
49 650276 600 MV REI NFORCED CONCRETE PI PE M 60 150. 00 9, 000. 00
(CLASS I1)
50 654825 900 MV REI NFORCED CONCRETE PRESSURE Pl PE M 100 630. 00 63, 000. 00
(CLASS |11, RUBBER GASKET JO NT)
51 705337 600 MV ALTERNATI VE FLARED END SECTI ON EA 8 200. 00 1, 600. 00
52 (S) 719246 900 MM SEWER MANHOLE EA 1 5, 200. 00 5. 200. 00
53 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 1.4 1, 000. 00 1, 400. 00
54 729010 ROCK SLOPE PROTECTI ON FABRI C MR 5 100. 00 500. 00
55 731502 M NOR CONCRETE (M SCELLANEOUS VB 140 650. 00 91, 000. 00
CONSTRUCTI ON)
56 731530 M NOR CONCRETE ( TEXTURED PAVI NG) VB 130 1, 500. 00 195, 000. 00
57 (S) 750007 FRAMVE AND GRATE EA 12 300. 00 3. 600. 00
58 (S) 800391 CHAIN LI NK FENCE (TYPE CL-1.8) M 790 24. 00 18, 960. 00
59 820107 DEL| NEATOR ( CLASS 1) EA 54 34. 00 1, 836. 00
60 820131 OBJECT MARKER ( TYPE K) EA 4 34. 00 136. 00
61 (S) 832001 METAL BEAM GUARD RAI LI NG M 25 120. 00 3, 000. 00
62 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 000. 00 4. 000. 00
63 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 650. 00 1, 300. 00
64 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
65 (S) 840515 THERMOPLASTI C PAVEVENT MARKI NG MR 60 38. 00 2, 280. 00
66 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 100 1. 00 3, 100. 00
67 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 770 1.50 1, 155. 00



06- 388204 Bl D245

06- TUL- 99- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
10/ 01/ 03 10/ 02/ 03
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AVOUNT
68 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 200 . 60 120. 00
(BROKEN 5.18 M- 2.14 M
69 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 300 4.00 1, 200. 00
70 (S) 860301 SI GNAL AND LI GHTI NG LS LUVP SUM 83, 000. 00* 83, 000. 00
71 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUVP SUM 86, 000. 00* 86, 000. 00
72 (S) 031694 PHOTOVOLTAI C SI GN | LLUM NATI ON LS LUVP SUM 30, 000. 00* 30, 000. 00
73 999990 MOBI LI ZATI ON LS LUVP SUM 15, 000. 00* 15, 000. 00

TOTAL 1, 836, 050. 00



06- 388204 Bl D245
06- TUL-99-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
10/ 01/ 03 10/ 02/ 03
| TEM SECOND THI RD FOURTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 5, 000. 00* 5000. 00 2, 500. 00* 2500. 00 5, 000. 00~ 5000. 00
2 5, 000. 00* 5000. 00 15, 000. 00* 15000. 00 50, 000. 00* 50000. 00
3 6, 000. 00* 6000. 00 6, 500. 00* 6500. 00 5, 500. 00~ 5500. 00
4 78, 900. 00* 78900. 00 89, 500. 00* 89500. 00 200, 000. 00* 200000. 00
5 75. 00 900. 00 100. 00 1200. 00 100. 00 1200. 00
6 45. 00 5400. 00 52.00 6240. 00 50. 00 6000. 00
7 30, 000. 00* 30000. 00 25, 000. 00* 25000. 00 36, 000. 00* 36000. 00
8 4.00 1960. 00 4.50 2205. 00 4.00 1960. 00
9 10. 50 2835. 00 11. 00 2970. 00 10. 50 2835. 00
10 1.00 250. 00 1.00 250. 00 1.00 250. 00
11 100. 00 1100. 00 125. 00 1375. 00 125. 00 1375. 00
12 20. 00 200. 00 110. 00 1100. 00 190. 00 1900. 00
13 175. 00 1400. 00 160. 00 1280. 00 150. 00 1200. 00
14 3, 000. 00 3000. 00 2,200. 00 2200. 00 3, 500. 00 3500. 00
15 175. 00 350. 00 175. 00 350. 00 150. 00 300. 00
16 800. 00 1600. 00 600. 00 1200. 00 500. 00 1000. 00
17 6. 50 18850. 00 3.00 8700. 00 3. 65 10585. 00
18 120. 00 9600. 00 225.00 18000. 00 155. 00 12400. 00
19 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00 5, 000. 00~ 5000. 00
20 18, 000. 00* 18000. 00 35, 000. 00* 35000. 00 35, 000. 00* 35000. 00
21 22.00 209000. 00 35.00 332500. 00 27.00 256500. 00
22 30. 00 36000. 00 50. 00 60000. 00 53. 00 63600. 00
23 5, 000. 00* 5000. 00 2, 500. 00* 2500. 00 10, 000. 00~ 10000. 00
24 11, 700. 00* 11700. 00 7, 000. 00* 7000. 00 20, 000. 00* 20000. 00
25 580. 00 3480. 00 600. 00 3600. 00 580. 00 3480. 00
26 2.00 2180. 00 2.10 2289. 00 2.00 2180. 00
27 .57 2285.70 .65 2606. 50 . 60 2406. 00
28 650. 00 2600. 00 675. 00 2700. 00 650. 00 2600. 00
29 64. 00 2560. 00 66. 00 2640. 00 64. 00 2560. 00
30 1.00 260. 00 1.05 273.00 1.00 260. 00
31 6, 000. 00* 6000. 00 3, 750. 00* 3750. 00 20, 000. 00* 20000. 00
32 3, 000. 00* 3000. 00 2, 600. 00* 2600. 00 30, 000. 00* 30000. 00
33 65. 00 5200. 00 315. 00 25200. 00 320. 00 25600. 00
34 75. 00 525. 00 350. 00 2450. 00 390. 00 2730. 00
35 65. 00 94250. 00 57.00 82650. 00 86. 35 125207. 50
36 48. 00 328800. 00 52.00 356200. 00 48. 00 328800. 00
37 3.50 700. 00 7.00 1400. 00 6. 00 1200. 00
38 3.50 1820. 00 7.00 3640. 00 6. 00 3120. 00
39 1.00 10. 00 500. 00 5000. 00 785. 00 7850. 00




06- 388204 Bl D245

06- TUL-99-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
10/ 01/ 03 10/ 02/ 03
| TEM SECOND THI RD FOURTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT

40 2,400. 00 24000. 00 2,500. 00 25000. 00 2,500. 00 25000. 00
41 5. 80 16820. 00 6. 00 17400. 00 5. 80 16820. 00
42 1.00 2900. 00 1.75 5075. 00 1.60 4640. 00
43 5. 80 32944. 00 6. 50 36920. 00 6. 15 34932. 00
44 .70 3976. 00 .95 5396. 00 .90 5112. 00
45 900. 00 9000. 00 1, 600. 00 16000. 00 1, 480. 00 14800. 00
46 960. 00 8640. 00 1, 500. 00 13500. 00 1, 395. 00 12555. 00
47 265. 00 4240. 00 275. 00 4400. 00 250. 00 4000. 00
48 235. 00 145700. 00 185. 00 114700. 00 215. 00 133300. 00
49 360. 00 21600. 00 185. 00 11100. 00 225.00 13500. 00
50 800. 00 80000. 00 185. 00 18500. 00 363. 00 36300. 00
51 500. 00 4000. 00 900. 00 7200. 00 400. 00 3200. 00
52 2,000. 00 2000. 00 3, 900. 00 3900. 00 4,000. 00 4000. 00
53 600. 00 840. 00 750. 00 1050. 00 2,400. 00 3360. 00
54 25.00 125. 00 50. 00 250. 00 100. 00 500. 00
55 700. 00 98000. 00 525. 00 73500. 00 500. 00 70000. 00
56 950. 00 123500. 00 1, 050. 00 136500. 00 1, 000. 00 130000. 00
57 650. 00 7800. 00 825. 00 9900. 00 400. 00 4800. 00
58 22.75 17972. 50 25.00 19750. 00 22.75 17972. 50
59 32.00 1728. 00 52.00 2808. 00 50. 00 2700. 00
60 32.00 128. 00 55. 00 220. 00 50. 00 200. 00
61 109. 00 2725.00 270. 00 6750. 00 255. 00 6375. 00
62 1, 800. 00 3600. 00 2,000. 00 4000. 00 1, 900. 00 3800. 00
63 600. 00 1200. 00 1, 100. 00 2200. 00 1, 000. 00 2000. 00
64 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00
65 35. 25 2115. 00 36. 00 2160. 00 35. 25 2115. 00
66 .80 2480. 00 .82 2542. 00 .80 2480. 00
67 1.20 924. 00 1.25 962. 50 1.20 924. 00
68 .55 110. 00 .60 120. 00 .55 110. 00
69 3.50 1050. 00 3.75 1125. 00 3.50 1050. 00
70 82, 000. 00* 82000. 00 105, 000. 00* 105000. 00 100, 000. 00* 100000. 00
71 83, 000. 00* 83000. 00 100, 000. 00* 100000. 00 109, 000. 00* 109000. 00
72 33, 000. 00* 33000. 00 42, 000. 00* 42000. 00 34, 000. 00* 34000. 00
73 200, 000. 00* 200000. 00 190, 000. 00* 190000. 00 82, 000. 00* 82000. 00

TOT 1,928, 833. 20 2,104, 497.00 2,170, 644.00



